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s AIA Document B101" - 2017

“a

Standard Form of Agreement Between Owner and Architect

AGREEMENT made as of the Twelfth day of June in the year Two thousand seventeen
(In words, indicate day, month and year.)

BETWEEN the Architeet’s client identified as the Owner: ADDITIONS AND DELETIONS:

T The author of {his document has
(Name, legal status, address and other information) added nformation neaded for its

completfon. The author may also

Laramic County, Owncr have revised the text of the original

P. O. Box 608Cheyenne, WYB2003

Delations Report thal notes added
information as well as ravisions to
the standard form text is available

and the Architect: from the author and should be

(Name, legal status, address and other information) reviewed. A vertical line in the left
margin of this document Indicates

Shart Elliott Hendrickson, Inc where the author has added

2000 South Colorado Boulevard necessary information and where
the author has added to or deleted

Suite 6000 Colorado Center Tower One from the original AlA lext.

This document has important legal
consequences, Consultation with an
altommey Is encouraged with respect
to its complation or modification,

Denver, CO 80222-7938
Telephone Number: 720-540-6800

for the following Project:

(Name, location and detailed description)

Laramie County Detention Center - Phasc 11 Expansion & Remodel
1910 Pioneer Ave, Cheyenne, WY 82001

Phase I expansion and remodel to the existing Laramie County Detention Center.

The Owner and Architect agree as follows,
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ARTICLE1 INITIAL INFORMATION

§ 1.1 This Agreement is based on the Initial Information set forth in this Scction 1.1,

(For each item in this section, insert the information or a statement such as “nat applicable” or “unknown at time

of execution.”)

§ 1.1.1 The Owner's program for the Project:

(Insert the Owner's prograny, identify documentation that establishes the Owner's program, or state the manner in
which the program will be developed )

The Ihase 1l Detention Center Expansion consists of approximately 30,900 gross square feet new construction with
an additional 820 gross square fect booking area expansion and upgrades and remodel to the existing kitchen /
laundry areas. The program for the project includes the detailed scope indicated in the Laramie County Detention
Center - Phase 1l Expansion, Schematic Design Report, dated April 18, 2017

§ 1.1.2 The P'roject’s physical characteristics:

{Identify or describe pertinent information abour the Project s physical characteristics, such as size; location,

dimensions, geotechnical reports; site boundaries, topographic surveys; traffic and utility studies; availability of

public and private utilities and services; legal description of the site, etc,)

The 3-story addition generally matches the Phase T addition to the south and will be similar in height and plan
configuration. The exterior building massing and matcrials will complement the original 1980's building and the
Phase I addition, The strect fevel exterior incorporales inereased glazing and glazed masonry on the west and north
elevations to relate the new administrative arcas to the existing first {loor cast administrative offices. The ground
ficor includes two entrances: a north stafl" and visitor entrance to the sherifT administrative offices and a west staff

and public entrance to the sexual offender program office.

§ 1.1.3 The Owner's budget for the Cost of the Work, as defined in Scction 6.1:
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{Provide total and, if lmown, a line item breakdown.)

$13,943,263 including construction hard costs and general conditions, contractor contingency, insurance and bonds
and contractor overhead and profit.

§ 1.1.4 The Owner’'s anticipated design and construction milestone dates:
. Design phase milestone dates, if any:

| Approximate Construction Document Phase completion February 15, 2018. Final Schedule to be
! determined during Design Development

.2 Conslruction commencement date:
| April 3,2018

3 Substantial Completion date or dates:
1 May 20,2019

4 Other milcstonc dates:
| CMAR Sclection August 25, 2017

§1.1.5 The Owner intends the following procurement and detivery method for the Project;
(Identify method such as competitive bid or negotiated contract, as well as any requirements Jor accelerated or fust-
track design and construction, multiple bid packages, or phased construction,)

| Conslruction Manager at Risk (CMAR)

§1.1.6 The Owner’s anticipated Sustainable Objective for the Project:
(Tdentify and describe the Owner’s Sustainable Objective for the Project, if any,)

| None

§1.1.6.1 I the Owner identifies a Sustainable Objective, the Owner and Architect shall complete and incorporate
AIA Document E204™-2017, Sustainable Projects Exhibit, into this Agreement to define the terms, conditions and
services related to the Owner’s Sustainable Objective. If E204-2017 is incorporated into this agreement, the Owner
and Architect shall incorporate the completed E204-2017 into the agreements with the consultants and contractors
performing services or Work in any way associated with the Sustainable Objective,

§ 1.1.7 The Owner identifies the following representative in accordance with Section 5.3
(List name, address, and other comact information.)

Rob Geringer

13797 Prairic Center Circle
Cheyenne, WY 82009

Telephone Number: 307.633.4302

Email Address: rgeringer@laramiecounty.com
§ 1.1.8 The persons or entities, in addition to the Owner’s representative, who are required to review the Architeet’s

submittals to the Owner are as follows:
(List name, address, and other contact information. )
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Laramie County Owner Representative

§ 1.1.9 The Owner shall retain the following consultants and contractors:
(List name, legal status, address, and other contact information.)

.1 Geolechnical Engineer:

By Owner

.2 Civil Engineer:
Short Elliott I1endrickson, Inc.
Rick Coldsnow

4007 Greenway StreetSuite 201Cheyenne, WY 82001
Telephone Number: 307.316.1233

3 Other, if any:
(List any other consultants and contractors retained by the Owner.)

§ 1.1.10 The Architect identifies the following representative in accordance with Seetion 2.3:
(List name, address, and other contact information.)

Ted Halsey

Telephone Number: 303-586-5816

Email Address: thalscy{@schinc.com

§ 1.1.11 The Architect shall retain the consultants identified in Scetions 1.1.11.1 and 1,1,11.2;
(List name, legal status, address, and other contact information.)

§ 1.1.11.1 Consultants retained under Basic Services:

AlA Document B101™ - 2017, Copyright © 1974, 1978, 1987, 1897, 2007 and 2017 by The American institute of Architects. Al rights reserved. WARNING:
This AIA* Document Is protected by U S. Copyright Law and intematicnal Treaties Unauthorized reproduction or distribution of this AlA® Document,
or any portion of it, may reault In severe civil and criminal penaltfes, and will be prosecuted to the maximun extent possible under the law. This
document was produced by AlA software at 15:59.00 on 07/14/2017 under Order No. 6316867288 which axpires on 04/11/2018, and ia not for resale

User Notes: {3IBSADAZE)



J  Structurs) Engineer:

Martin Martin Wyoming, Inc,
John Shaffer
4020 Laramie St.
Cheyenne, WY 82001
Telephone Number: 307.637.8422

2 Muechanical Engincer:

Cator Ruma & Associates, Co.

Mark McGuire

420 W. LincolnwayCheycnne, WY 82001
Telephone Number: (307) 274-3829

3 Electrical Engincer:

Cator Ruma & Associates, Co.

Chris Isaacson

420 W. LincolnwayCheyenne, WY 8200)
Telephone Number: (307) 274-3832

§ 1.1.11.2 Consultants retuined under Supplemental Services:

Calor Ruma & Associates, Co.
Security Systems Technology
Chris Isaacson
420 W. Lincolnway
Cheyenne, WY 82001

Integrus Architecture, P.S.

Security & Detention Planning & Design
10 South Cedar

Spokane, WA 99201

WC & Pariners, Inc.

Kitchen / Laundry Planning & Design
8055 Tufls AV

Suile 1320

| Denver, CO 80237

§ 1.1.12 Other Initial Information on which the Agreement is based:
| Not Applicablc

§ 1.2 The Owner and Architect may rely on the Initial Information. Both parties, however, recognize that the Initial
Information may materially change and, in that event, the Owner and the Architect shall appropriatcly adjust the
Architect’s scrvices, schedule for the Architect’s services, and the Architect’s compensation. The Owner shall adjust
the Owner’s budget for the Cost of the Work and the Owner's anticipated design and construction milestones, as
necessary, to accommodate material changes in the Initial Information.
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§ 1.3 The partics shall agree upon protocols gaverning the transmission and use of Instruments of Service or any
other information or documcniation in digital form. The parties will use AIA Document E2037™-2013, Building
Information Modeling and Digital Data Exhibit, to establish the protocols for the development, use, transmission,
and exchange of digital data,

§ 1.3.1 Any use of; or reliance on, all or a portion of a building information mode) without agreement to protocols
goveming the use of; and reliance on, the information contained in the model and without having those protocols set
forth in ATA Document E203™-2013, Building Information Modeling and Digital Data Exhibit, and the requisite
AIA Document G202™-2013, Project Building Information Modeling Protocol Form, shall be at the using or
relying parly’s sole risk and without liability to the other party and its contractors or consultants, the authors of, or
contributors to, the building information medel, and each of their agents and employees.

ARTICLE2 ARCHITECT'S RESPONSIBILITIES

§ 2.1 The Architcct shall provide professional services as set forth in this Agreement. The Archilect represents that it
is properly licensed in the jurisdiction where the Project is located to provide the services required by this
Agreement, or shall cause such services to be performed by appropriately licensed design professionals.

§ 2.2 The Architect shall perform its services consistent with the professional skill and care ordinarily provided by
architccts practicing in the same or similar locality under the same or similar circumstances. The Architect shall
perform its services as expeditiously as is consistent with such professional skill and care and the orderly progress of
the Project.

§2.3 The Architeet shall identify a represcntative authorized to act on behalf of the Architect with respect to the
Project.

§ 2.4 Except with the Owner’s knowledge and consent, the Architect shall not engage in any aclivity, or accept any
cmploymcnt, interest or contribution that would reasonably appear to compromise the Architect’s professional
judgment with respect to this Project.

§ 2.5 The Architect shall maintain the following insurance until termination of this Agreement. If any of the
requirements sct forth below are in addition 1o the types and limits the Architect normally maintains, the Owner
shall pay the Architecl as sct forth in Section 11.9.

§ 2.5.1 Commercial General Liability with policy limits of not less than One Million Dollars and Zero Cents ($
1,000,000.00 ) for cach occurreace and One Million Dollars and Zero Cents ($ 1,000,000.00 ) in the aggregate for
bodily injury and property darnage.

§2.5.2 Automobile Liabilily covering vehicles owned, and non-owned vehicles used, by the Architect with policy

| limits of not less than Onc Million Dollars and Zero Cents ($ 1,000,000.00 ) per accident for bodily injury, death of
any person, and property damage arising out of the ownership, maintenance and use of those motor vehicles, along
with any other statutorily required automobile coverage.

§ 2.5.3 The Architect may achieve the required limits and coverage for Commercial General Liability and
Automobile Liability through a combination of primary and excess or umbrella liability insurance, provided such
primary and excess or umbrclla liability insurance policies result in the same or greater coverage as the coverages
required under Scetions 2.5.1 and 2.5.2, and in no event shall any excess or umbrella liability insurance provide
narrowcer coverage than the primary policy. The excess policy shall not require the exhaustion of the underlying
limits only through the actual payment by the underlying insurers.

§ 2.5.4 Workers’ Compensation at statutory limits.
§2.5.5 Employers’ Liability with policy limits not less than One Million Dollars ($ 1,000,000.00 ) each accident,

Once Million Dollars ($ 1,000,000.00 ) cach cmployee, and One Million Dollars and Zero Cents ($ 1,000,000.00 )
policy limit.
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§2.5.6 Professional Liability covering negligent acts, errors and omissions in the performance of profcssional
services with policy limits of not less than One Million Dollars ($ 1,000,000.00 ) per claim and Two Million Dollars
and Zero Cents (§ 2,000,000.00 ) in the aggregate.

§2.5.7 Additlonal Insured Obllgations. To the fullest extent permitted by law, the Architect shall cause the primary
and excess or umhrella polices for Commercial General Liability and Automobile Liability to include the Owner as
an additional insured for claims caused in whole or in part by the Architect’s negligent acts or omissions. The
additional insured coverage shall be primary and non-contributory to any of the Owner’s insurance policics and shall
apply to both ongoing and completed operations.

§ 2.5.8 The Architect shali provide certificates of insurance to the Owner that evidence compliance with the
requirements in this Scction 2.5.

ARTICLE3 SCOPE OF ARCHITECT'S BASIC SERVICES

§ 3.1 The Architect’s Basic Scrvices consist of those described in this Article 3 and include usual and customary
structural, mechanical, and clectrical engineering services. Services not set forth in this Article 3 are Supplemental
or Additional Services.

§ 3.1.1 The Architect shall manage the Architect’s services, rescarch applicable design criteria, attend Projcct
meetings, communicate with members of the Project team, and report progress to the Owner,

§ 3.1.2 The Architeet shall coordinate its services with those services provided by the Owner and the Owner's
consultants. The Architect shall be entitled to rely on, and shall not be responsible for, the accuracy, completeness,
and timeliness of, services and information furnished by the Owner and the Owner's consultants. The Architect shail
provide prompt written notice to the Owner if the Architect becomes aware of any error, omission, or inconsistency
in such services or information.

§ 3.1.3 As soon as practicable after the date of this Agrecment, the Architect shall submit for the Owner's approval a
schedule for the performance of the Architect’s services. The schedule initially shall include anticipated dates for the
commencement of construction and for Substantial Completion of the Work as set forth in the Initial Information.
The schedule shall include allowances for periods of time required for the Owner’s review, for the performance of
the Ownier’s consullants, and for approval of submissions by authoritics having jurisdiction over the Projeet. Once
approved by the Owner, time limits established by the schedule shall not, except for reasonable cause, be cxceeded
by the Architect or Owner. With the Owner’s approval, the Architect shall adjust the schedule, il necessary, as the
Project proceeds until the commencement of construction.

§ 3.1.4 The Architect shall not be responsible for an Owner’s directive or substitution, or for the Owner's acceplance
of non-conforming Work, made or given without the Architeet’s written approval.

§ 3.1.5 The Archilect shall contact governmental authorities requited to approve the Construction Documents and
entities providing utility scrvices to the Project. The Architect shall respond to applicable design requirements
imposed by those anthoritics and entities.

§ 3.1.6 The Architect shall assist the Owner in connection with the Qwner’s responsibility for {iling documents
required for the approval of governmental authorities having jurisdiction over the Project.

§

(Paragraphs Deleted)

§ 3.3 Deslgn Development Phase Services

§3.3.1 Based on the Owner's approval of the Schematic Design Documents, and on the Owner’s authorization of
any adjustments in the Project requirements and the budget for the Cost of the Work, the Architect shall prepare
Design Development Documents for the Owner’s approval. The Design Development Documents shall illustrate and
describe the development of the approved Schematic Design Documents and shall consist of drawings and other
documents including plans, sections, elevations, typical construction details, and diagrammatic fayouts of building
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systems to fix and describe the size and character of the Project as to architectural, structural, mechanical and
electrical systems, and other appropriate elements. The Design Development Documents shall also include outline
specifications that identify major materials and systems and establish, in general, their quality levels.

§ 3.3.2 The Architect shall update the estimate of the Cost of the Work prepared in accordance with Section 6.3,

§ 3.3.3 The Architect shall submit the Design Development Documents to the Owner, advise the Owner of any
edjusiments to the estimate of the Cost of the Work, and request the Owner's approval.

§ 3.4 Construction Documents Phase Services

§ 3.4.1 Based on the Owner’s approval of the Design Development Documents, and on the Owner's authorization of
any adjustments in the Project requirements and the budget for the Cost of the Work, the Architect shall prepare
Construction Documents for the Owner's approval. The Construction Decuments shall illustrate and describe the
further development of the approved Design Development Documents and shall consist of Drawings and
Specifications setting forth in detail the quality levels and performance criteria of materials and systems and other
requirements for the construction of the Work. The Owner and Architect acknowledge that, in order to perform the
Work, the Contractor will provide additional information, including Shop Drawings, Product Data, Samples and
other similar submittals, which the Architect shall review in accordance with Section 3.6.4.

§ 3.4.2 The Architect shall incorporate the design requirements of governmental authorities having jurisdiction over
the Project into the Construction Documents.

§ 3.4.3 During the development of the Construction Documents, the Architect shall assist the Owner in the
development and preparation of (1) procurement information that describes the time, place, and conditions of
bidding, including bidding or proposal forms; (2) the form of agreement between the Owner and Contractor; and (3)
the Conditions of the Contract for Construction (General, Supplementary and other Conditions). The Architect shall
also compile a project manual that includes the Conditions of the Contract for Construction and Specifications, and
may include bidding requirements and sample forms.

§ 3.4.4 The Architect shall update the estimate of the Cost of the Work prepared in accordance with Scction 6.3.

§ 3.4.5 The Architect shall submit the Construction Documents to the Owner, and take any action required under
Section 6.5, and request the Owner’s approval,

§ 3.5 CMAR - Guaranteed Maximum Price {GMP) - Procurement Phase Services

§ 3.5.1 General

The Architect shall assist the Owner in reviewing the Construction Manager at Risk, Guaranteed Maximum Price.
Following the Owner’s approval of the Construction Documents, the Architect shall assist the Owner in (1)
reviewing the GMP for responsivencss to the construction documents that shall be used by the CMAR for the
development of the Guaranteed Maximum Price

§ 3.5.2GMP Procurement - Subcontractor Pricing
§ 3.5.2.1GMP Documents shall consist of proposed Contract Documents 1o 75% completion.

§3.5.2.2 The Architect shall assist the Owner by:
A
(Paragraph Deleted)

prepating responscs to questions from prospective bidders and providing clarifications and interpretations
of the GMP Documents to the CMAR in the form of addenda

(Paragraph Deleted)

§3.5.2.3 If the GMP Documents permit substitutions, upon the Owner’s wrilten authorization, the Architect shall, as
un Additional Scrvice, consider requests for substitutions and prepare and disiribute addendz identifying approved
substitutions to all prospective bidders.
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| (Paragraphs Deleted)

§ 3.6 Construction Phase Services

§ 3.6.1 General

§ 3.6.4.1 The Architect shall provide administration of the Contract between the Owner and the Contractor as set
forth below and in AIA Document A201™-2017, General Conditions of the Contract for Construction. If the Owner
and Contractor modify AIA Document A201-2017, those modifications shall not affect the Architect’s services
under this Agreement unless the Owner and the Architect amend this Agreement.

§ 3.6.1.2 The Architect shall advise and consult with the Owner during the Construction Phase Services. The
Architect shall have suthority to act on behalf of the Owner only to the extent provided in this Agreement. The
Architect shall not have control over, charge of, or responsibility for the construction means, methods, techniques,
sequences or procedures, or for safety precautions and programs in connection with the Work, nor shall the
Architect be responsible for the Contractor’s failure to perform the Work in accordance with the requirements of the
Contract Documents. The Architect shall be responsible for the Architect’s neglipent acts or omissions, but shall not
have control over or charge of, and shall not be responsible for, acts or omissions of the Contractor or of any other
persons or entities performing portions of the Work.

§3.6.1.3 Subject to Section 4.2 and cxcept as provided in Section 3.6.6.5, the Architeet’s responsibility to provide
Construction Phase Services commences with the award of the Contract for Construction and terminates on the date
the Architect issues the final Centificate for Payment.

§ 3.6.2 Evaluations of the Work

§3.6.2.1 The Architect shall visit the site at intervals appropriate to the stage of construction, or as otherwise
required in Section 4.2.3, to become generally familiar with the progress and quality of the portion of the Work
completed, and to determine, in general, if the Work observed is being performed in & manner indicating that the
Waork, when fully completed, will be in accordance with the Contract Documents. However, the Architect shall not
be required to make exhaustive or continuous on-site inspections to check the quality or quantity of the Work. On
the basis of the site visits, the Architect shall keep the Owner reasonably informed about the progress and quality of
the portion of the Work completed, and promptly report to the Owner (1) known deviations from the Contract
Documents, (2) known deviations from the most recent construction schedule submitted by the Contractor, and (3)
defects und deficiencies observed in the Work.

§3.6.2.2 The Architect has the authority to reject Work that does not conform to the Contract Documents. Whenever
the Architect considers it necessary or advisable, the Architect shall have the authority to require inspection or
testing of the Work in accordance with the provisions of the Contract Documents, whether or not the Work is
fabricated, installed or completed. ITowever, neither this authority of the Architect nor a decision made in good faith
cither lo exercise or not to exercise such authority shall give rise to a duty or responsibility of the Architect to the

Contractor, Subcontractors, suppliers, their agents or employees, or other persons or cntitics performing portions of
the Work,

§3.6.2.3 The Architect shall interpret and decide matters concerning performance under, and requirements of, the
Contract Documents on written request of cither the Owner or Contractor. The Architect’s response to such requests
shall be made in writing within any time limits agreed upon or otherwise with reasonable promptness.

§3.6.24 Interpretations and decisions of the Architect shall be consistent with the intent of, and reasonably inferable
from, the Contract Documents and shall be in writing or in the form of drawings. When making such interpretations
and decisions, the Architect shall endeavor to secure faithful performance by both Owner and Contractor, shall not
show partiality to either, and shall not be ligble for results of interpretations or decisions rendered in good faith. The
Architect’s decisions on matlers relating to nesthetic effect shall be final if consistent with the intent expressed in the
Contract Documents.

§3.6:25 Unless the Owner and Coniractor designate another person 1o serve as an Initial Decision Maker, as that
term is defined in AIA Document A201-2017, the Architect shall render initial decisions on Claims between the
Owner and Contractor as provided in the Contract Documents.
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§ 3.6.3 Certificates for Payment to Contractor

§ 3.6.3.1 The Architect shall review and certify the amounts due the Contractor and shall issue certificates in such
amounts, The Architect’s certification for payment shall constitute a representation to the Owner, based on the
Architect’s evaluation of the Work as provided in Section 3.6.2 and on the data comprising the Conlractor’s
Application for Payment, that, (o the best of the Architect’s knowledge, information and belief, the Work has
progressed to the point indicated, the quality of the Work is in accordance with the Conlract Documents, and that the
Contractor is entitled to payment in the amount certified. The foregoing representations are subject to (1) an
evaluation of the Work for conformance with the Contract Documents upon Substantial Completion, (2) results of
subsequent tests and inspections, (3) correction of minor deviations from the Contract Documents prior to
completion, and (4) specific qualifications expressed by the Architect.

§ 3.6.3.2 The issuance of a Centificate for Payment shall not be a representation that the Architect has (1) made
exhaustive or continuous on-site inspections to check the quality or quantity of the Work, (2) reviewed construction
means, methods, techniques, sequences or procedures, (3) reviewed copies of requisitions received from
Subcontractors and suppliers and other data requested by the Owner to substantiate the Conlractor’s right to
payment, or (4) ascertained how or for what purpose the Contractor has used money previously paid on account of
the Contract Sum.

§ 3.6.3.3 The Architect shall maintain a record of the Applications and Cettificates for Payment.

§ 3.6.4 Submittals

§ 3.6.4.1 The Architect shall review the Contractor’s submittal schedule and shall not unreasonably delay or withhold
approval of the schedule. The Architect’s action in reviewing submittals shall be taken in accordance with the
approved submittal schedule or, in the absence of an approved submittal schedule, with reasonable promptness while
allowing sufficient time, in the Architect’s professional judgment, to permit adequate review.

§ 3.6.4.2 The Architect shall review and approve, or take other appropriate action upon, the Contraclor’s submittals
such as Shop Drawings, Product Data and Samples, but only for the limited purpose of checking for conformance
with information given and the design concept expressed in the Contract Documents. Review of such submittals is
not for the purpose of determining the accuracy and completeness of other information such as dimensions,
quantities, and installation or performance of equipment or systems, which are the Conltractor’s responsibility. The
Architect’s review shall not constitute approval of safety precautions or construction means, methods, techniques,
sequences or procedures. The Architect’s approval of a specific item shall not indicate approval of an assembly of
which the item is a component.

§ 3.6.4.3 If the Contract Documents specifically require the Contractor to provide professional design services or
certifications by a design professional related to systems, materials, or equipment, the Architect shall specify the
appropriate performance and design criteria that such services must satisfy. The Architect shall review and take
appropriate action on Shop Drawings and other submittals related to the Work designed or certified by the
Contractor’s design professional, provided the submitials bear such professional’s seal and signature when
submitted to the Architect. The Architect’s review shall be for the limited purpose of checking for conformance with
information given and the design concept expressed in the Contract Documents. The Architect shall be entitled to
rely upon, and shall not be responsible for, the adequacy and accuracy of the services, certifications, and approvals
performed or provided by such design professionals,

§ 3.6.4.4 Subject to Section 4.2, the Architect shall review and respond to requests for information about the Contract
Documents, The Architect shall set forth, in the Contract Documents, the requirements for requests for information.
Requests for information shall include, at a minimum, a detailed written statement that indicates the specific
Drawings or Specifications in need of clarification and the nature of the clarification requested. The Architect’s
response to such requests shall be made in writing within any time limits agreed upon, or otherwise with reasonable
promptness. If appropriate, the Architect shall prepare and issue supplemental Drawings and Specifications in
respanse 10 the requests for information.

§ 3.6.4.5 The Architect shall maintain a record of submittals and copies of submittals supplied by the Contractor in
accordance with the requirements of the Contract Documents.
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§ 3.6.5 Changes In the Work

§ 3.6.5.1 The Architcct may order minor changes in the Work that are consistent with the intent of the Contract
Documents and do not involve an adjustment in the Contract Sum or an extension of the Contract Time. Subject to
Section 4.2, the Architect shall prepare Change Orders and Construction Change Directives for the Owner’s
approval and execution in accordance with the Contract Documents,

§ 3.6.5.2 The Architect shall maintain records relative to changes in the Work.

§ 3.6.6 Project Completion
§ 3.6.6.1 The Architect shall:
.1 conduct inspections to determine the date or dates of Substantial Completion and the date of final
complction;
2 issue Certificates of Substantial Completion;
3 forward to the Owner, for the Owner's review and records, wrilten warranties and related documenis
required by the Contract Documents and received from the Contractor; and,
4 issuc a Minal Certificate for Payment based upon a final inspection indicating that, to the best of the
Architcct’s knowledge, information, and belicf, the Work complies with the requirements of the
Contract Documents.

§3.6.6.2 The Architect’s inspections shall be conducted with the Owner to check conformance of the Work with the
requirements of the Contract Documents and to verify the accuracy and completeness of the list submitted by the

"‘Contractor of Work to be completed or corrected.

§3.6.6.3 When Substantial Completion has been achieved, the Architeet shall inform the Owner about the balance of
the Contract Sum remaining to be paid the Contractor, including the amount to be retained from the Contract Sum, if
any, for final complction or correction of the Work.

§ 3.6.6.4 The Architect shall forward to the Owner the following information received from the Contractor: )]
consent of surety or sureties, if any, to reduction in or partial relcasc of retainage or the making of final payment; (2)
affidavits, rcceipts, releases and waivers of liens, or bonds indemnifying the Owner against liens; and (3) any other
documentation required of the Contractor under the Contract Documents,

§ 3.6.6.5 Upon request of the Owner, and prior to the expiration of one year from the date of Substantial Completion,
the Architect shall, without additional compensation, conduct a meeting with the Owner to review the facility
operations and performance.

ARTICLE 4 SUPPLEMENTAL AND ADDITIONAL SERVICES

§ 4.1 Supplemental Services

§4.1.1 The scrvices listed below are not included in Basic Services but may be required for the Project. The
Architect shall provide the listed Supplemental Services only il specifically desipnated in the table below as the
Architect’s responsibility, and the Owner shall compensate the Architect as provided in Section 11.2. Unless
otherwise specifically addressed in this Agreement, if neither the Owner nor the Architect is designated, the partics
agree that the listed Supplemental Service is not being provided for the Project.

(Designate the Architect's Supplemental Services and the Owner 's Supplemental Services required for the Project
by indicating whether the Architect or Owner shall be responsible for providing the identified Supplemental Service.
Insert a description of the Supplemental Services in Section 4.1.2 below or attach the description of services as an
exhibit to this Agreement.)

Supplemental Services Responsibility
(Architect, Owner, or not provided)

§4.1.1.1 Programming Not Provided

§4.11.2 Multiple preliminary designs Not Provided

§4.1.1.3 Measured drawings Not Provided

§4.1.14  Existing facilitics surveys Owner

§4.1.15 Site evaluation and planning Not Provided
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§4.1.1.6 Building Information Model management Architect
responsibilities
§4.1.1.7 Development of Building Information Models for Not Provided
post construction use
§4.1.1.8 Civil engincering Architect
§4.1.1.9 Landscape design Architect
§4.1.1.30 Architectural interior design Not Provided
§4.1.111 Value analysis Not Provided
§4.11.12 Detailed cost estimating beyond that  required Not Provided
in Scction 6.3
§4.1.1.13 On-sitc project representation Not Provided
§4.1.1.44 Conformed documents for construction Architect
§4.1.1.15 As-designed record drawings Architect
§4.5.1.16  As-constructed record drawings Not Provided
§4.11.17 Post-occupancy evaluation Not Provided
§41.1.18 Tacility support services Not Provided
§4.1.1.19 Tenant-related services Not Provided
§4.1.1.20 Architect’s coordination of the Qwner's Not Provided
consultants
§4.1.1.21 Telecommunications/data design Architect
§4.1.1.22 Sceurity evaluation and planning Architect
§4.1.1.23 Commissioning Not Provided
§4.1.1.24 Sustainable Project Services pursuant to Seclion Not Provided
4.1.3
§4.1.1.25 Fast-track designh services Not Provided
§4.1.1.26 Multiple bid packages Not Provided
§4.1.1.27 Tistoric preservation Not Provided
§4.1.1.28 Detention Fumiturc, furnishings, and cquipment Architect
design
§4.1.1.29 Olh!;r scrvices provided by specialty Consultants Architect
§4.1.1.30 Other Supplemental Services Not Provided
§4.1.1.30 Evaluation and design of repairs due to Not Provided
construction errors

§ 4.1.2 Description of Supplemental Services

§4.1.21 A description of each Supplemental Service identified in Section 4.1.1 us the Architect’s responsibility is
provided below.

(Describe in detail the Architect’s Supplemental Services identified in Section 4.1.1 or, if set forth in an exhibit,
identify the exhibit. The A14 publishes a number of Standard Form of Architect’s Services documents that can be
included as an exhibit to describe the Architect s Supplemental Services.)

Security Systems Design, Detention Systems Design including furnishings, fixturcs and cquipment, Kitchen /
Laundry Design ns defined in the Laramie County Detention Phase I Expansion Schematic Design drawings and
narrative, dated April 16, 2017.

§4.1.2.2 A description of each Supplemental Service identified in Section 4.1.1 as the Owner’s responsibility is
provided below.

(Describe in detail the Owner's Supplemental Services identified in Section 4.1.1 or, if set forth in an exhibir,
identify the exhibit)

Special Inspections & Material Testing during construction, Existing sitc and building boundary and topographic
survey.
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§4.1.3 If the Owner identificd a Sustainable Objective in Article 1, the Architect shall provide, as a Supplemental
Service, the Sustainability Scrvices required in AIA Document E204™-2017, Sustainable Projects Exhibit, attached
to this Agreement. The Owncr shall compensate the Architect as provided in Section 11.2,

§ 4.2 Architect's Addltional Services

The Architect may provide Additional Scrvices after execution of this Agreement without invalidating the
Agreement. Except for services required duc to the fault of the Architect, any Additional Services provided in
accordance with this Section 4.2 shall entitle the Architect 1o compensation pursuant to Section 11.3 and an
appropriate adjustment in the Architect's schedule.

§4.2.1 Upon recognizing the need to perform the following Additional Services, the Architect shall notify the Owner
with reasonable promptness and explain the facts and circumstances giving rise to the nced. The Architect shall not
proceed 1o provide the following Additional Scrvices until the Architect receives the Owner’s wrilten suthorization:
.1 Services necessitated by a change in the Tnitial Information, previous instructions or approvals given
by the Owner, or a material change in the Project including size, quality, complexity, the Owner's
schedule or budget for Cost of the Work, or procurement or delivery method;
.2 Services necessitated by the enactment or revision of codes, laws, or regulations, including changing or
editing previously prepared Instruments of Service;
.3 Changing or editing previously prepared Instruments of Service necessitated by official interpretations
of applicable codes, laws or regulations that are either (a) contrary to specific interpretations by the
applicable authorities having jurisdiction made prior to the issuance of the building permit, or (b)
contrary to requirements of the Instruments of Service when those Instruments of Service were
prepared in accordance with the applicable standard of care;
4 Services necessilated by decisions of the Owner not rendered in & timely manner or any other failure of
performance on the part of the Qwner or the Owner's consultants or contractors;
.5 Preparing digital models or other design documentation for transmission to the Owner's consultants
and conlractors, or to other Owner-authorized recipients;
.6 Preparation of design and documentation for alternate bid or proposal requests proposcd by the Owner;
-7 Preparation for, and altendance at, a public presentation, meeting or hearing;
.8 Preparation for, and attendancc at, a dispute resolution proceeding or legal proceeding, except where
the Architect is party thereto;
.9 Evaluation of the qualifications of cntitics providing bids or proposals;
.10 Consultation concerning replacement of Work resulting from fire or other cause during construction;
OF,
1 Assistance to the Initial Decision Maker, if other than the Architect,

§4.2.2 To avoid delay in the Construction Phase, the Architect shall provide the following Additional Scrvices,
notify the Owner with reasonable promptness, and cxplain the facts and circumstances giving risc 1o the need. If,
upon receipt of the Architect’s notice, the Owner determines that all or parts of the services arc not required, the
Owner shall give prompt written notice to the Architect of the Owner’s determination. The Owner shall compensate
the Architect for the services provided prior to the Architeet’s receipt of the Owner’s notice.
.1 Reviewing a Contractor’s submittal out of scquence from the submittal schedule approved by the
Architect;
.2 Responding to the Contraclor’s requests for information that are not prepared in accordance with the
Contract Documents or where such information is available to the Contractor from a carcful study
and comparison of the Contract Documents, field conditions, ather Owmer-provided information,
Contractor-prepared coordination drawings, or prior Project correspandence or documentation;
-3 Preparing Change Orders and Construction Change Directives that require evaluation of Contractor’s
proposals and supporting data, or the preparation or revision of Insiruments of Service;
4 Evaluating an extensive number of Claims as the Initial Decision Maker; or,
-5 Evaluating substitutions proposed by the Owner or Contractor and making subscquent revisions to
Instruments of Service resulting therefrom.

§ 4.2.3 The Architect shall provide Construction Phasc Services exceeding the limits sct forth below as Additional
Services. When the limits below are reached, the Architect shall notify the Owner:
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.1 Two ( 2)reviews of each Shop Drawing, Preduct Data item, sample and similar submittals of the
Contractor )

.2 Twenty-six { 26 ) visits to the site by the Architect during construction

.3 Two (2 ) inspections for any portion of the Work to determine whether such portion of (he Work is
substantislly complete in accordance with the requirements of the Contract Documents

4  Two (2)inspections for any portion of the Work to determine final completion,

§ 4.2.4 Except for services required under Section 3.6.6.5 and those services that do not exceed the limits st forth in
Section 4.2.3, Construction Phase Services provided more than 60 days after (1) the date of Substantial Complction
ol the Work or (2) the initial date of Substantial Completion identified in the agrecement between the Owner and
Contractor, whichever is earlier, shall be compensated as Additional Services to the extent the Architect incurs
additional cost in providing those Construction Phase Services.

§4.2.5 I the services covered by this Agreement have not been completed within Twenty-four ( 24 ) months of the
date of this Agreement, through no fault of the Architect, extension of the Architect’s services beyond that time shall
be compensated as Additional Services,

ARTICLE & OWNER'S RESPONSIBILITIES

§ 5.1 Unless otherwise provided for under this Agreement, the Owner shall provide information in a timely manner
regarding requirements for and limitations on the Project, including a writtcn program, which shall set forth the
Owner’s objectives; schedule; constraints and criteria, including space requircments and relationships; fexibility;
expandability; special equipment; systems; and site requirements.

§ 5.2 The Owner shall establish the Owner's budget for the Project, including (1) the budget for the Cost of the Work
as defined in Section 6.1; (2) the Owner's other costs; and, (3) reasonable contingencies related to all of thesc costs.
The Owner shall update the Owner's budget for the Project as necessary throughout the duration of the Project until
final completion. If the Owner significantly increases or decreases the Owner's budget for the Cost of the Work, the
Owner shall notify the Architect. The Owner and the Architect shall thercaficr agree to a corresponding change in
the Project’s scope and quality.

§ 5.3 The Owner shall identify a representative authorized to act on the Owner’s behalf with respect to the Project.
The Owner shall render decisions and approve the Architect’s submitials in a timely manner in order to avaid
unreasonable delay in the orderly and sequential progress of the Architect’s services.

§ 5.4 The Owner shall furnish surveys to describe physical characteristics, legal limitations and utility locations for
the site of the Project, and a written legal description of the site. The surveys and legal information shall include, as
applicable, grades and lines of streets, alleys, pavements and adjoining property and structures; designated wetlands;
adjacent drainage; rights-of-way, restrictions, easements, encroachments, zoning, deed restriclions, boundaries and
contours of the site; locations, dimensions, and other neeessary data with respect to existing buildings, other
improvements and trees; and information concerning available utility services and lines, both public and private,
above and below grade, including inverts and depths. All the information on the survey shall be referenced to a
Project benchmark,

§ 5.5 The Owner shall fumnish services of geotechnical enginecrs, which may include test borings, test pits,
determinations of soil bearing values, percolation tcsts, evaluations of hazardous malterials, seismic evaluation,
ground corrosion tests and resistivity tests, including necessary operations for anticipating subsoil conditions, with
writien reports and appropriate recommendations.

§ 5.6 The Owner shall provide the Supplemental Scrvices designated as the Owner's responsibility in Section 4.1.1.

{(Paragraph Deleted)

§ 5.8 The Owner shall coordinate the services of ils own consultants with those services provided by the Architect.
Upon the Architect’s request, the Owner shall fumish copies of the scope of services in the contracts between the
Owner and the Owner’s consultants. The Owner shall fumish the services of consultants other than those designated
as the responsibility of the Architect in this Agreement, or authorize the Architect to furnish them as an Additional
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Service, when the Architect requests such services and demonstrates that they are reasonably required by the scope
of the Projeet. The Owner shall require that its consultants and contractors maintain insurance, including
professional liability insurance, as appropriale to the services or work provided.

§ 5.9 The Owner shall furnish tests, inspections and reports required by law or the Contract Documents, such as
structural, mechanical, and chemical tests, tests for air and water pollution, and tests for hazardous materials.

§ 5.10 The Owner shall furnish all legal, insurance and accounting services, including auditing scrvices, that may be
reasonably necessary at any time for the Project to meet the Owner’s needs and interests.

§ 5.11 The Owner shall provide prompt writicn notice to the Architect if the Owner becomes aware of any fault or
defect in the Project, including errors, omissions or inconsistencies in the Architect’s Instruments of Service.

§ 512 The Owner shall include the Architect in all communications with the Contractor that relate to or affect the
Architect’s services or professional responsibilitics. The Owner shall promptly notify the Architect of the substance
of any dircet communications between the Owner and the Contractor otherwise relating 1o the Project.
Communications by and with the Architect’s consultants shall be through the Architect.

§ 5.13 Before executing the Contract for Construction, the Owner shall coordinate the Architcct’s duties and
responsibilities set forth in the Contract for Construction with the Architect's services sct forth in this Agreement.
The Owner shall provide the Architect a copy of the exccuted agreement between the Owner and Contractor,
including the General Conditions of the Contract for Construction.

§ 5.14 The Owner shall provide the Architect aceess to the Project site prior to commencement of the Work and shall
obligate the Contractor to provide the Architect access to the Work wherever it is in preparation or progress.

§ 5.15 Within 15 days after receipt of a writien request from the Architect, the Owner shal furnish the requested
information as necessary and relevant for the Architect to evaluate, give notice of, or enforce lien rights.

ARTICLEE COST OF THE WORK

§ 6.1 For purposes of this Agreement, the Cost of the Work shall be the total cost to the Owner to construct all
clements of the Project designed or specified by the Architect and shall inchude contractors’ general conditions costs
overhead and profit. The Cost of the Work also includes the reasonable value of labor, materials, and equipment,
donated to, or otherwise furnished by, the Owner. The Cost of the Work does not include the compensation of the
Architeet; the costs of the land, rights-of-way, financing, or contingencies for changes in the Work; or other costs
that are the responsibility of the Owner.

§ 6.2 The Owner’s budget for the Cost of the Work is provided in the Schematic Design documents, and shall be
adjusted throughout the Project as required under Sections 5.2, 6.4 and 6.5. Evatuations of the Owner’s budget for
the Cost of the Work, and the preliminary estimate of the Cost of the Work and updated estimates of the Cost of the
Work, prepared by the Architect in Schematic Design, represent the Architect’s judgment as a design professional. It
is recognized, however, that neither the Architeet nor the Owner has control over the cost of [abor, materials, ot
equipment; the Contractor’s methods of determining bid prices; or competitive bidding, market, or negotiating
conditions. Accerdingly, the Architect cannot and does not warrant or represent that Guaranteed Maximum Price
will not vary from the Owner’s budget for the Cost of the Wark, or from any estimate of the Cost of the Work, or
evaluation, prepared or agreed to during Schematic Design by the Architect.

§ 6.3 In preparing estimates of the Cost of Work during the Schematic Design, the Architect shall be permitted to
include contingencies for design, bidding, and price escalation; 10 determinc what materials, equipment, component
systems, and types of construction arc to be included in the Contract Documents; to recommend reasonable
adjustments in the program and scopc of the Project; and to include design alternates as may be necessary to adjust
the estimated Cost of the Work (o meet the Owner's budget. The Architeet’s estimate of the Cost of the Work shall
be based on current area, volume or similar conceptual estimating techniques. 1f the Owner requires a detailed
estimate of the Cost of the Work following Schematic Design, the Architect shall provide such an estimate, il
identified as the Architect’s responsibility in Section 4.1.1, as a Supplemental Service.
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| § 6.4 If, through no fault of the Architect, the GMP Procurcment Phase has not commenced within 90 days afier the
Architect submits the Construction Documents to the Owner, the Owner’s budget for the Cost of the Work shall be
adjusted to reflect changes in the peneral level of prices in the applicable construction market.

§ 6.5 1f at any time the Architect’s estimate of the Cost of the Work cxceeds the Owner’s budget for the Cost of the
Work, the Architect shall make appropriate recommendations to the Owner to adjust the Praoject’s size, quality, or
budget for the Cost of the Work, and the Owner shall cooperate with the Architect in making such adjustments.

| § 6.6 If the Owner's budget for the Cost of the Work during the GMP process is exceeded, the Owner shall

give written approval of an increasc in the budget for the Cost of the Work;

authorize GMP repricing of the Project by the CMAR within a reasonable time;

terminate in accordance with Scction 9.5;

in consultation with the Architect, revise the Project program, scope, or quality as required to reduce
the Cost of the Work; or,

.3 implement any other mutually acceplable altemnative,

i

§ 6.7 If the Owner chooses to proceed under Section 6.6.4, the Architect shall modify the Construction Documents as
necessary 1o comply with the Owner’s budget for the Cost of the Work at the conclusion of the Construction
Documents Phase Services, or the budget as adjusted under Section 6.6.1. If the Owner requires the Architect to

| modify the Construction Documents because the GMP exceeds the Owner's budpget for the Cost of the Work due to
market conditions the Architect could not reasonably anticipate, the Owner shall compensate the Architect for the
modifications as an Additional Service pursuant to Section 11.3; otherwise the Architect’s services for modifying
the Construction Documents shall be without additional compensation. In any event, the Architect’s modification of
the Construction Documents shall be the limit of the Archilect’s responsibility under this Article 6.

ARTICLE? COPYRIGHTS AND LICENSES
§ 7.1 The Architect and the Owner warrant that in (ransmitting Instruments of Service, or any other information, the

transmitting party is the copyright owner of such information or has permission from the copyright owner to
transmit such information for its usc on the Project.

§ 7.2 The Architect and the Architect’s consultanis shall be deemed the authors and owners of their respective
Instruments of Service, including the Drawings and Specifications, and shall retain all common law, statutory and
other reserved rights, including copyrights. Submission or distribution of Instruments of Service to meet official
regulatory requirements or for similar purposes in connection with the Project is not to be construed as publication
in derogation of the reserved rights of the Architect and the Architeet’s consultants.

§ 7.3 The Architect grants to the Owner a nonexclusive license to use the Architect's Instruments of Service solely
and exclusively for purposes of constructing, using, maintaining, altering and adding to the Project, provided that the
Owner substantially performs its obligations under this Agreement, including prompt payment of all sums duc
pursuant to Article 9 and Article 11. The Architect shall obtain similar nonexclusive licenses from the Architect’s
consultants consistent with this Agreement. The license granted under this section permits the Owner to authorize
the Contractor, Subcontractors, Sub-subconiraclors, and suppliers, as well as the Owner's consultants and scparate
contractors, to reproduce applicable portions of the Instruments of Service, subject to any protocols established
pursuant to Section 1.3, solely and exclusively for use in performing services or construction for the Project. If the
Architect rightfully tcrminates this Agreement for cause as provided in Section 9.4, the license granted in this
Section 7.3 shall terminate.

§7.3.1 In the event the Owner uses the Instruments of Service without retaining the authors of the Instruments of
Service, the Owner releases the Architect and Architect’s consultant(s) from all claims and causes of action arising
from such uscs. The Owner, to the extent permitted by law, further agrees to indemnify and hold harmless the
Architeet and its consultants [rom all costs and expenses, including the cost of defensc, related Lo claims and causes
of action asserted by any third person or entity to the extent such costs and expenses arise from the Owner's usc of
the Instruments of Service under this Section 7.3.1. The terms of this Section 7.3.1 shall not apply il the Owner
rightlully terminates this Agreement for cause under Section 9.4.

§ 7.4 Excepl for the licenses granted in this Article 7, no other license or right shall be deemed granted or implied
under this Agreement. The Owner shall not assign, delegate, sublicense, pledge or otherwise transfer any license
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granted herein to another party without the prier written agreement of the Architect. Any unauthorized use of the
Instruments of Service shall be at the Owner’s sole risk and without liability to the Architect and the Architect’s
consultants.

§ 7.5 Except as otherwise stated in Section 7.3, the provisions of this Article 7 shall survive the termination of this
Agreement,

ARTICLES CLAIMS AND DISPUTES

§ 8.1 General

§ 8.1.1 The Owner and Architect shall commence al) claims and causes of action against the other and arising out ol
or related to this Agreement, whether in contract, tort, or otherwisc, in accordance with the requirements of the
binding dispute resolution method selected in this Agreement and within the period specified by applicable law, but
in any cese not more than 10 years after the date of Substantial Completion of the Work. The Owner and Architect
waive all claims and causes of action not commenced in accordance with this Section 8.1.1.

§ 8.1.2 To the extent damages are covered by properly insurance, the Owner and Architect waive all rights against
cach other and against the contractors, consultants, agents, and employees of the other for damages, except such
rights as they may have to the proceeds of such insurance us sct forth in ATA Document A201-2017, General
Conditions of the Contract for Construction. The Owner or the Architect, as appropriate, shall require of the
contractors, consultants, agents, and employces of any of them, similar waivers in favor of the other parties
cnumcrated herein.

§8.1.3 The Architect and Owner waive consequential damages for claims, disputcs, or other matters in question,
arising out of or relating to this Agreement. This mutual waiver is applicable, without limitation, 10 all consequential
damages due to either party’s termination of this Agreement, except as specifically provided in Section 9.7.

§ 8.2 Medlation

§ 8.21 Any claim, dispute or other matter in question arising out of or related to this Agreement shall be subject to
mediation as a condition precedent to binding dispute resolution. If such matter relates to or is the subject of a lien
arising out of the Architect’s services, the Architect may proceed in accordance with applicable law to comply with
the lien notice or filing deadlines prior to resolution of the matter by mediation or by binding dispute resolution.

§ 8.2.2 The Owner and Architect shall endeavor 1o resolve claims, disputes and other matters in question between
them by mediation, which, unless the parties mutually agree otherwisc, shall be administered by the American
Arbitration Association in accordance with its Construction Indusiry Mediation Procedures in effect on the date of
this Agreement. A request for mediation shall be made in writing, delivered to the other party to this Apreement, and
filed with the person or entity administering the mediation. The request may be made concurrently with the filing of
a complaint or other appropriate demand for binding dispute resolution but, in such event, mediation shall proceed in
advance of binding dispute resolution proceedings, which shall be stayed pending mediation for a period of 60 days
from the date of filing, unless stayed for a longer period by agreement of the partics or court order. If an arbitration
proceeding is stayed pursuant lo this section, the parties may nonctheless proceed to the selection of the arbitrator(s)
and agree upon a schedule for later proceedings.

§ 8.2.3 The parties shall share the mediator’s fec and any filing fees equally. The mediation shall be held in the place
where the Project is located, unless another location is mutually agreed upon. Agreements reached in mediation shall
be enforceable as settlement agreements in any court having jurisdiction thereof,

§ 8.2.4 If the parties do not resolve a dispute through mediation pursuant to this Section 8.2, the method of binding
dispute resolution shall be the following:

(Check the appropriate box.)

[ ] Arsbitration pursuant to Scction 8.3 of this Agreement

f [X] Litigation in & court of competent jurisdiction

[ ] Other: (Specify)
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(Paragraph Deleted)

Mediation.
(Paragruphs Deleted)

ARTICLE9 TERMINATION OR SUSPENSION

§ 9.1 If the Owner fails to make payments to the Architect in accordance with this Agreement, such fuilure shall be
considered substantial nonperformance and causc for termination or, at the Architeet’s option, cause for suspension
of performance of services under this Agreement. If the Architect clects to suspend services, the Architect shall give
seven days’ written notice to the Owner before suspending scrvices. In the event of a suspension of scrvices, the
Architect shall have no liability to the Owner for delay or damage caused (he Owner beeause of such suspension of
services. Before resuming services, the Owner shall pay the Architeet 21l sums due prior to suspension and any
expenses incurred in the interruption and resumption of the Architeet’s services. The Architeet’s fees for the
remaining services and the time schedules shall be cquitably adjusted.

§ 9.2 if the Owner suspends the Project, the Architect shall be compensated for services performed prior to notice of
such suspension. When the Project is resumed, the Architeet shall be compensated for expenses incurred in the
interruption and resumption of the Architect’s services. The Architeet’s fees for the remaining services and the time
schedules shall be equitably adjusted.

§9.3 If the Owner suspends the Project for more than 90 cumulative days for reasons other than the fault of the
Architect, the Architect may terminale this Agreement by giving not Jess than seven days® written notice.

§ 9.4 Either party may terminate this Agreement upon not less than seven days® written notice should the other party
fail substantially to perform in accordance with the terms of this Agreement through no fault of the party iniliating
the termination,

§ 9.5 The Owner may terminate this Agreement upon not less than scven days’ writlen notice to the Architect for the
Owner’s convenience and without cause.

§ 9.6 If the Owner terminates this Agreement for its convenience pursuant to Section 9.5, or the Archilect terminates
this Agreement pursuant to Section 9.3, the Owner shall compensale the Architeet for services performed prior lo
termination, Reimbursable Expenses incurred, and costs atiributable to termination, including the costs attributable
to the Architect’s termination of consultant agreements,

§ 9.7 In addition to any amounts paid under Scction 9.6, if the Owner terminales this Agreement for its convenience
pursuant to Section 9.5, or the Architect terminates this Agreement pursuant to Section 9.3, the Owner shall pay to
the Architect the following fees;
(Set forth below the amount of any termination or licensing fee, or the method for determining any termination or
licensing fee.)

.1 Termination Fee:

5,000

2 Licensing Fee if the Owner intends to continue using the Architect’s Instruments of Service:

Not Applicable

§ 9.8 Except as othenwise expressly provided hercin, this Agreement shall terminate one year from the date of
Substantial Completion.

§9.9 The Owner's rights to usc the Architect’s Instruments of Service in the event of a termination of this
Apreement are set forth in Article 7 and Section 9.7.
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ARTICLE 10 MISCELLANEQUS PROVISIONS

§ 10.1 This Agreement shall be governed by the law of the place where the Project is located, excluding that
jurisdiction's choice of law rules. 1f the parties have selected arbitration as the method of binding dispute resolution,
the Federal Arbitration Act shall govern Section 8.3,

§ 10.2 Terms in this Agreement shall have the same meaning as those in AIA Document A201-2017, General
Conditions of the Conlract for Construction.

§10.3 The Owner and Architect, respectively, bind themselves, their agents, successors, assigns, and legal
representatives to this Agreement. Neither the Owner nor the Architect shall assign this Agreement without the
written consent of the other, except that the Owner may assign this Agreement io a lender providing financing for
the Project if the lender agrees to assume the Owner’s rights and obligations under this Agreement, including any
payments due to the Architect by the Owner prior to the assignment.

§ 10.4 If the Owner requests the Architect to execute certificates, the proposed language of such certificates shall be
submitted to the Architect for review at least 14 days prior to the requested dates of execution. If the Owner requests
the Architect to execute consents reasonably required to facilitate assignment to a lender, the Architect shall execute
all such consents that are consistent with this Agreement, provided the proposed consent is submitled to the
Architect for review at least 14 days prior to execution. The Architect shall nol be required to execule certificates or
consents that would require knowledge, services, or responsibilities beyond the scope of this Agreement.

§ 10.5 Nothing contained in this Agreement shall create a contractual relationship with, or a cause of action in favor
of, a third party against either the Owner or Architect.

§ 10.6 Unless otherwise required in this Agreement, the Architect shall have no responsibility for the discovery,
presence, handling, removal or disposal of, or exposure of persons to, hazardous materials or toxic substances in any
form at the Project site.

§10.7 The Architect shall have the right to include photegraphic or artistic representations of the design ol the
Project among the Architect’s promotional and professional materials. The Architect shall be given reasonable
access to the completed Project to make such representations. However, the Architect’s malterials shall not include
the Owner’s confidential or proprietary information if the Owner has previously advised the Architect in writing of
the specific information considered by the Owner to be confidential or proprietary. The Owner shall provide
professional credit for the Architect in the Owner’s promotional materials for the Project. This Section 10.7 shall
survive the termination of this Agreement unless the Owner terminates this Agreement for cause pursuant to Section
94.

§10.8 If the Architect or Owner receives information specifically designated as “confidential” or “business
proprictary,” the receiving party shall keep such information strictly confidential and shall not disclose it to any
other person except as set forth in Section 10.8.1. This Section 10.8 shall survive the termination of this Agrecment.

§ 10.8.1 The receiving party may disclose “confidential” or “business proprietary” information afler 7 days’ notice to
the other party, when required by law, arbitrator’s order, or court order, including a subpocna or other form of
compulsory legal process issued by a court or governmental entity, or to the exlent such information is reasonably
necessary for the receiving party to defend itself in any dispute. The receiving party may also disclosc such
information to its employees, consultants, or contractors in order to perform services or work solely and exclusively
for the Project, provided those employees, consultants and contractors are subject to the restrictions on the
disclosure and use of such information as set forth in this Section 10.8,

§ 10.9 The invalidity of any provision of the Agreement shall not invalidate the Agreement or its remaining
provisions, If it is determined that any provision of the Agreement violates any law, or is otherwise invalid or
unenforceable, then that provision shall be revised to the extent necessary to make that provision lcgal and
enforceable. In such case the Agreement shall be construed, o the fullest extent permitied by law, to give effect to
the parties' intentions and purposes in executing the Agreement.
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ARTICLE 11 COMPENSATION
§ 11.1 For the Architect's Basic Services described under Article 3, the Owner shall compensate the Architect as
follows:
.1 Stipulated Sum
{Paragraph Deleted)
$990,342.00

{Paragraph Deleted)

{Paragraphs Deleted)

§ 11.2 For the Architect's Supplemental Services designaled in Section 4.1.1 and for any Sustainability Services
required pursuant to Section 4.1.3, the Owner shall compensate the Architect as follows:

(Insert amount of, or basis for, compensation. If necessary, list specific services to which pariicular methods of
compensation apply.)

Negotiated amount prior to beginning work or hourly based on SEIT hourly billable ratcs (Sce Exhibit A)

§ 11.3 For Additional Services that may arise during the coursc of the Project, including those under Section 4.2, the
Owner shall compensale the Architect as follows:
{(Insert amount of, or basis for, compensation.,)

Negotiated amount prior to beginning work or hourly based on SEH hourly billable rates (See Exhibit A)

§ 11.4 Compensation for Supplemental and Additional Services of the Architeet’s consultants when not included in
Scction 11.2 or 11.3, shall be the amount invoiced to the Architect plus Ten percent ( 10%), or as follows:

(Insert amount of, or basis for computing, Architect’s consuitants' compensation for Supplemental or Additional
Services.)

§ 11.5 When compensation for Basic Services is based on a stipulated sum or a percentage basis, the proportion of
compensation for cach phase of services shall be as follows:

Schematic Design Phase Zero  percent 0 %)
Design Development Phase Thirty  percent ( 30 %)
Construction Documents Forty  percent 40 %)
Phusc

Procurement Phase Five  percent ( 5 %)
Construction Phase Twenty-five  percent ( 25 %)
Total Basic Compcnsation one hundred  percent ( 100 %)

§ 11.6 When compensation identified in Section 11.1 is on a percentage basis, progress payments for cach phase of
Basic Scrvices shall be calculated by multiplying the percentages identified in this Article by the Owner’s most
recent budget for the Cost of the Work. Compensation paid in previous progress payments shall not be adjusted
based on subsequent updates 1o the Owner’s budget for the Cost of the Work.

§ 11.6.1 When compensalion is on a percentage basis and any portions of the Project are deleted or otherwise not
constructed, compensation for those portions of the Project shall be payable 1o the extent services are performed on
those portions. The Architect shall be entitled to compensation in accordance with this Agreement for all services
performed whether or not the Construction Phase is commenced.
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§ 11.7 The hourly billing rates for scrvices of the Architect and the Architect’s consultants are set forth helow. The
rates shall be adjusted in accordance with the Architect’s and Architect's consultants’ normal review practices.
(If applicable, attach an exhibit of hourly billing rates or insert them below.)

Exhibit A - 2017 SEH Hourly Billing Rates will adjust annually on January 1st.
(Table Deleted)

§ 11.8 Compensation for Relmbursable Expenses

§ 11.8.1 Reimbursable Expenses are in addition to compensation for Basic, Supplemental, and Additional Services

and include expenses incurred by the Architect and the Architect's consultants directly related to the Project, as

follows;
1 Transportation and authorized out-of-town travel and subsistence;
2 Long distance services, dedicated data and communication services, teleconferences, Project web sites,
and extranets;

Permitting and other fees required by authoritics having jurisdiction over the Project;

Irinting, reproductions, plots, and standard form documents;

Postage, handling, and delivery;

Expense of overtime work requiring higher than regular rates, if authorized in advance by the Owner;

Renderings, physical models, mock-ups, professional photography, and presentation materials

requested by the Owner or required for the Project;

8  [f'required by the Owner, and with the Owner’s prior written approval, the Architeet’s consultants’
expenses of professional liability insurance dedicated exclusively o this Project, or the cxpense of
additional insurance coverage or limits in excess of that normally maintained by the Architect’s
consullants;

8 All taxes levied on professional services and on reimbursable expenses;

A0 Site office expenses;

A1 Registration fecs and any other fees charged by the Certifying Authority or by other entities as
necessary to achieve the Sustainable Objective; and,

A2 Other similar Project-related expenditures.

Nk W

§ 11.6.2 For Reimbursable Expenses the compensation shall be the expenses incurred by the Architect and the
Architect’s consultants plus Ten percent ( 10 %) of the expenses incurred.

§ 11.9 Architect’s Insurance, If the types and limits of coverage required in Section 2.5 are in addition to the lypes
and limits the Architeet normally maintains, the Owner shall pay the Architect for the additional costs incurred by
the Architect for the additional coverages as set forth below:

(Insert the additional coverages the Architect is requtired to obtain in order to satisfy the requirements set forth in
Section 2.5, and for which the Owner shall reimburse the Architect,)

§ 11.10 Payments to the Architect

§ 11.10.1 initlal Payments

§ 11.10.1.1 An initial payment of Zero Dollars (§ 0 ) shall be made upon cxccution of this Agreement and is the
minimum payment under this Agreement. It shall be credited to the Owner’s account in the final invoice.

§ 11.10.1.2 1f a Sustainability Certification is part of the Sustainable Objective, an initial payment to the Architect of
Zero Dollars ($ 0 ) shall be made upon execution of this Agreement for registration fees and other fees payable to
the Certifying Authority and necessary to achieve the Sustainability Certification. The Architect’s payments Lo the
Certifying Authority shall be credited to the Owner’s account at the time the expense is incurred.

§ 11.10.2 Prograss Payments
§ 11.10.2.1 Unless otherwise agreed, payments for services shall be made monthly in proportion to services
performed, Payments are due and payable upon presentation of the Architect’s invoice. Amounis unpaid Forty-five (
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45 ) days afier the invoice date shall bear intcrest at the rate entered below, or in the absence thereof at the legal rate
prevailing from time to time at the principal placc of business of the Architect.
(Insert rate of monthly or annual interest agreed upon,)

12 % per annum

§ 11.10.2.2 The Owner shall not withhold amounts from the Architect’s compensation to impose a penalty or
liquidated damages on the Architect, or to offset sums requested by or paid to contractors for the cost of changes in
the Work, unless the Architect agrees or has been found liable for the amounts in a binding dispute resolution
proceeding.

§ 11.10.2.3 Records of Reimbursable Expenses, expenscs pertaining to Supplemental and Additional Services, and
services performed on the basis of hourly rates shall be available (o the Owner at mutually convenient times.

ARTICLE 12 SPECIAL TERMS AND CONDITIONS
Special terms and conditions that modify this Agreement are as fellows:
(Include other terms and conditions applicable to this Agreement )

Not Applicable

ARTICLE 13 SCOPE OF THE AGREEMENT

§ 13.1 This Apreement represents the eatire and inlegrated agreement belween the Owner and the Architect and
supersedes all prior negotiations, representations or agreements, either written or oral. This Agreement may be
amended only by writicn instrument signed by both the Owner and Architect.

§ 13.2 This Aprecment is comprised of the following documents identified below:
.1 AITA Document B101™-2017, Siandard Form Agreement Between QOwner and Architect

{(Paragraphs Deleted)

3 Exhibits:
(Check the appropriate box for any exhibils incorporated inio this Agreement.)

[ 1 AIA Document E204™-2017, Sustainable Projects Exhibit, dated as indicated below:
(Insert the datc of the 1:204-2017 incorporated into this agreement.)

[X] Other Exhibits incorporaied into this Agreement:
(Clearly identify any other exhibits incorporated into this Agreement, including any exhibits and scopes of services
identified as exhibits in Section 4.1.2,)

| Exhibit A - 2017 SEH Hourly Billing Rates

4 Other documents:
(List other documents, if any, forming part of the Agreement.)

ADDITIONAL PROVISIONS 1. Independent Contractor: The services to be performed by
CONTRACTOR are those of an independent contractor and not as an employee of COUNTY.
CONTRACTOR is not eligible for Laramie County Employee benefits and will be treated as an
independent contractor for federal tax filing purposes. CONTRACTOR assumes responsibility for
its personnel who provide services pursuant to this contract and will make all deductions required of
cmployers by state, federal and local laws and shall maintain liability insurance for each of them.
CONTRACTOR is free 1o perform the same or similar services for others. 2. Modification:
This Agreement and Addendum shall be modified only by a written agreement, duly executed by all
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partics hereto. 3. Invalidity: If any provision of this Agreement and Addendum is held
invalid or unenforceable by any court of competent jurisdiction, or if the COUNTY is advised of any
such actual or potential invalidity or unenforceability, such holding or advice shall not invalidate or
render unenforceable any other provision hereof. 1t is the express intent of the partics the provisions
of this Agreement and Addendum are fully severable. 4. Applicable Law and Venue: The
parties mutually understand and agree this Agreement and Addendum shall be governed by and
interpreted pursuant to the laws of the State of Wyoming. If any dispute ariscs between the partics
fram or conceming this Agreement and Addendum or the subject matter hercof, any suit or
procceding at law or in equity shall be brought in the District Court of the Stalc of Wyoming, First
Judicial Distric, sitting at Cheyenne, Wyoming or the Federal District Court, District Of Wyoming,
This provision is not intended nor shall it be construed to waive COUNTY’s governmental
immunity as provided in this Agreement and Addendum. 5. Discrimination: All partics
agree they will not discriminate apainst any person who performs work under the tenms and
conditions of this Agreement and Addendum because of race, color, gender, creed, handicapping
condition, or national erigin. 6. ADA Compliance: All parties agree they will not discriminate
against a qualificd individual with disability, pursuant to a law as set forth in the Americans With
Disabilitics Act, P.L. 101-336, 42 U.S.C. § 12101, et seq., and/or any properly promulgated rules
and regulations relating thereto. 7. Governmental/Sovereign Immunity: COUNTY docs
not waive its Governmental/Sovereign Immunity, as provided by any applicable law including W.S,
§ 1-39-101 ct seq., by cntering into this Agreement and Addendum. Further, COUNTY fully retains
all immunitics and defenses provided by law with regard to any action, whether in tort, contract or
any other theory of law, based on this Agreement and Addendum. 8. Limilation
on Payment: COUNTYs payment obligation is conditioned upon the availability of funds which arc
appropriated or allocated for the payment of this obligation. If funds are not allocated and available
for the continuance of the services provided by CONTRACTOR the Agreement may be terminated
by COUNTY at the end of the period for which funds are available. COUNTY shall nolily
CONTRACTOR at the carliest possible time of the services which will or may be affected by a
shortage of funds. At the carliest possible time means at least thirty (30) days before the shortage
will affect payment of claims, if COUNTY knows of the shortage at least thirty (30) days in
advance. No penalty shall accrue to COUNTY in the event this provision is exercised, and
COUNTY shall not be obligated or fiable for any future payments due or for any damages as a resull
of termination under this provision. This provision shall net be interpreted or construed to permit
COUNTY to terminate this Agreement in order to acquire similar services from another party.
9. Notices: All notices required and permitted under this Agreement shall be deemed to have been
given, if and when deposiled in the U.S. Mail, properly stamped and addressed to the party for whom
intended at such parties’ address listed herein, or when personally delivered personally to such party.
A party may change its address for notice hereunder by giving written notice to the other party.
10.  Compliance with Law: The partics agree that they shall comply with all applicable laws,

regulations and ordinances, whether Federal, State or Local.
/ \

This Agreement entered into as of the day and ycar first written above

OWNER (Signature) OFFICER (Signature)

Troy Thompson, DVM, Chairman, Laramie Jalin Simmer, Vice President

County Commissioners _

(Printed name and tirle) (Printed name, title, and license number, if required)
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Additions and Deletions Report for
AIA” Document B101™ - 2017

This Additions and Deletions Report, as defined on page 1 of the assoclated document, reproduces below ali text the author has
added fo the standard form AIA document in order to complete it, as well as any text the author may have added o or defeted from
the original AlA lext, Added lext is shown underlined. Deleted lext is indicated with a horizontal line through the ariginat ALA text.

Note: This Additions and Defetions Report is provided for information purposes only and is not incorporated into or constitute any
part of the associaled AlA document. This Additions and Deletions Report and s assoclated document were generated
simultanecusly by AlA software at 15.55:00 on 07/14/2017.

PAGE 1

AGREEMENT made as of the Twelfth day of June in the year Two thousand seventeen

e

Laramie County, Owner
P. O. Box 608Cheyennc, WY82003

e

Short EHiott Hendrickson, Ine
2000 South Colorado Boulevard

Suite 6000 Colorado Center Tower One

Denver, CO 80222-7938
Telephone Number: 720-540-6800

wan

Laramie County Detention Center - Phase I1 Expansion & Remodel
1910 Pioneer Ave, Cheyenne, WY 82001
Phase II expansion and remadel 1o the existing Laramic County Detention Center.

PAGE 2

The Phase 11 Deteption Center Expansion consists of approximately 30,900 gross square feet new construction with
an additional 820 gross square feet booking area expansion and upgrades and remodel (o the existing kitchen / laund
ry areas. The program for the project includes the detailed scope indicated in the Laramie County Detention Center -

Phase 1l Expansion, Schematic Design Report, dated April 18, 2017

The 5-

story addition generally matches the Phase | addition to the south and will be similar in height and plan configuratio
n. The exterior building massing and materials will complement the original 1980's building and the Phase 1 addition
. The street level exterior incorporates increased glazing and glazed masonry on the west and north elevations to rela
te the new administrative areas to the existing first floor east administrative offices. The ground floor includes two e
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ntrances: a north staff and visitor entrance to the sheriff administrative offices and a west staff and public entrance to
the sexual offender program office.

PAGE 3

513,943,263 including construction hard costs and peneral conditions, contractor contingency, insurance and bonds
and contzactor overhead and profit,

.1 Design phasc milestone dates, if any:

Approximate Construction Document Phasc completion February 15, 2018. Final Schedule to be determine
d during Design Development

April 3. 2018

May 20, 2019

CMAR Selection August 25, 2017

Construction Manager at Risk (CMAR)

Rob Geringer
13797 Prairic Center Circle

Cheyenne, WY 82009
Telephone Number: 307.633.4302

Email Address: reeringes@laramiecoun

PAGE 4

Laramic Counly Qwner Representative

Additions and Deletions Repor for AIA Document B101™ ~ 2017, Copyright © 1874, 1978, 1987, 1997, 2007 and 2017 by The American Instittde of

Architects. Al rights resarved. WARNING: This AIA®* Document is protected by U.S, Copyright Law ard International Treatiss. Unauthorized 2
reproduction or distributlon of this AIA® Decument, or any portion of it, may result In severe civll and criminal penalties, and will be prosecuted to the
maximum extent possible under the taw. This document was produced by AlA software at 15:59:00 on 07/14/2017 undar Order No. 6316867288 which

expires on 04/1172018, and 1s not for resale,

User Notes: (3B3ADA2E)



Short Ejliott Hendrickson, Inc.

Rick Coldsnow

4007 Greenway StreetSuite 201 Cheyenne, WY 82001

Telephone Number: 307.316.1233

Ted Halscy
Telephone Number: 303-586-5816

Martin Martin Wyoming, Inc.

John Shaffer

4020 Laramie St.
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Chevenne, WY 82001

Telephone Number: 307.637.8422

Cator Ruma & Associates, Co.

Mark McGuire

420 W. LincolnwayChevenne, WY 82001

Telephone Number: (307) 274-3829

Cator Ruma & Associates, Co.

Chris Isagcson

420 W. LincolnwayCheyenne, WY 82001

Telephone Number: (307) 274-3832

Cator Ruma & Associates, Co.

Sccurity Systems Technology

Chris Isaacson

420 W. Lincolnway
Cheyenne, WY 82001

Integrus Architecture, P.S,
Sccurity & Detention Planning & Design

16 South Cedat
Spokane, WA 99201

WC & Partners, Inc.

Kitchen / Laundry Planning & Design
8055 Tufis AV

Suite 1320

Denver, CO 80237
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Not Applicable
PAGE 6

§ 2.5.1 Commercial General Liability with policy limits of not less than One Million Dollars and Zero Cents ($
1.000,000.00 } for each occurrence and One Million Dollars and Zero Cents (§ 1,000,000.00 ) in the aggregate for
bodily injury and property damage.

§2.5.2 Automobile Liability covering vehicles owned, and non-owned vehicles used, by the Architect with policy
limits of not less than Onc Million Dollars and Zero Cents ($ 1,000,000.00 ) per accident for bodily injury, death of
any person, and properly damage arising out of the ownership, maintenance and use of those motor vehicles, along
with any other statutorily required automobile coverage.

§ 2.5.5 Employers® Liability with policy limits not less than One Million Dollars ($ 1.000,000.00 } cach accident,
One Million Dolars ($ 1,000.000.00 ) cach employee, and One Million Dollars and Zero Cents ($ 1,000,000.00 )
policy limit.

PAGE 7

§ 2.5.6 Professional Liability covering negligent acts, errors and omissions in the performance of professional
services with policy limits of not less than One Million Dollars ($ 1,000,060.00 } per claim and Two Million Dollars
and Zero Cents ($ 2,000,000.00 ) in the aggregale.

ans

§3-2-Schematic-Deslgn-Phase-Services

§-324-TFhe-Architeet-shall-revie information
eedes——aad—regulahen&applteablﬁe—ﬁwﬁehﬂeet—s—sem

G-3h The-Architostshall-prepass-apeclis
e!'-&he—Wark-—ijeet—sﬂ&—ﬂtwmpesed-praeuremenb&nd-del1wry—melhed—and—allaer—lﬂmal-la!'ormaﬂon-eaeh-m
terms-af-the-other-to-ascertais : the s
meeas;s!eaexes—dmeowmdﬁb&eﬂnfﬁﬂnamnd&}mhemfemammulﬂngﬁemthmafbe
reasenably-needed-for-the-Projeet:
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WBWWMWWW@WMHMMﬁMHﬁWMW
the-Owaer's-approvak-e-prolim the-Projeet-components:

§-3:2.6-Based-on-the-Owner's-approval-ofthe-preliminary-design-the-Architect-shall-prepare-Schematic-Design
Beeuments—for—the—@wner—s-appmval—?he-&hemuﬁe-Desqgn—Deetmeﬂlsﬁlmll-eenslst—oildramngs—and—eﬂ;er
deeuments-ineluding-a-site-planr-ifa : Ra-k g and-elevations:and-may
meludesom&cembmaelmﬁsmdyqnedeiq—pevspeeuwehes—a%mI—repfesenm&ens—Pfeluamaﬁ'—seleetwas
efmajor-building-systems-and-construction-materials-shall-be-noted-on-the-drawings-or-deseribed-in-writing

§-3:2:5-4-The-Architectshall-considessu and-building
orentation-together-with-otherconsidera e-g-design-that-is
Wmmrmmmmwmmmmmmm
advaneced-sustainable-design-services-as-a-Supplemontal-Service-under-Seetion-4-1-

§3:2:5:2 The-Architeet-shall-consider-the-valuc-ofalemative-muterials-bullding-systems-and-equipmenttogether

MM&;&MRMMMHMMHM@H%%&M%MHMGMMmt
with-the-Owner’s-program,-schedule-and-budget{or-the-Gost-of-the-Wark:

§-3:2.6-The-Architeet-shall- submit-to-the-Owner-an-estimate-of the-Cast-ef the Work-prepared-in-aceardance-with

§3:21-Fhe-Architeet-shall-submit-the Schematic-Desipgn-Doeuments-to-the-Owner-and-request-the Owner’s
approval

PAGE 8

§ 3.4.4 The Architect shall update the estimate fer-of the Cost of the Work prepared in accordance with Section 6.3.

§ 3.4.5 The Architect shall submit the Construction Documents to the Owner, advise-the-Owner-ofany-adjustinents
to-the-estimate-of the-Gost-efthe Werkz-and luke any action required under Section 6.5, and request the Owner’s
approval.

§ 3.5 CMAR - Guaranteed Maximum Price (GMP) - Procurement Phase Services

Additions and Deletions Report for AIA Document B101™ — 2017. Copyiight © 1974, 1978, 1987, 1897, 2007 and 2017 by The American Institule of
Acchitects. All rights reserved. WARNING: This AIA® Document is protected by U.S. Copyright Law and International Treaties. Unauthorized
reproduction or distribution of this AIA® Document, or any portion of it, may result in savere civil and criminal penalties, and will be prosecuted fo the
maximum extent possible under the law. This document was produced by AlA software al 15 59:00 on 07/14/2017 under Order No. 6316867285 which
expires on 04/1172018, and is not for resale,

User Notes: (IBIADAZE)



The Architect shall assist the Owner in establishing-a-list-of prespeetive-centraetors-reviewing the Construction
Manager at Risk, Guaranteed Maximum Price. Following the Owner's approval of the Construction Documents, the
Architect shal) assist the Owner in (1) obtaining-eithe itive-bids-or-negotiated-propesals—3)-confirming

2 B £3 3 <

tomreviewing the GMUI' for responsiveness to the construction documents that shall

be used by the CMAR for the development of the Guaranteed Maximum Price

§ 3:5:2-Competitive Bidding3.5.2GMP Procurement - Subcontractor Pricing

§ 3.5.2.1Bidding-GMP Documents shall consist of bi
Contract Documeats to 75% completion,

-proposcd

§ 3.5.2.2 The Architect shall assist the Owner inbidding-the-Project-by:

~d—preparing responses to questions from prospeetive bidders and providing clarifications and

interpretations of the Bidding-Dosuments-to-the-prospestive-bidders GMP Documents 1o the CMAR

in the form of eddends;-and;addenda

W Te

bidding results-as-di

|ea==

asn

§3.5.2.3 If the Bidding-GMP Documents permit substitutions, upon the Owner's written authorization, the Architect
shall, as an Additional Service, consider requests for substitutions and prepare and distribute addenda identifying
approved substitutions to all prospeciive bidders,

PAGE9

§-3:5:-3-Negetiated-Proposals

§3:5:3:2-Fhe-Architeet-shall-assist-the-Owner-in-oblaining-propesals-by:
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aan

J—facilitating-the-distributien-ef Prepesal-Deeuments-for-distribution-te-prospective-contractors-and
requesting theirreturi-upon-completion-efthe-negotiation-process;

2—organizing-and-participatinginselectiondnterviews-with-prospective-contractors;

3—preparing-respenses-to-questions-from-prospective-contractors-and-providing clarifiestions-and
interpretations-ef-the Proposal- Documents-to-the-prespective-contracters-in-the-form-ofaddenda;-and;

e

“A—pastieipating-in-nepetistions-with-prospective contractorsrand-subsequently-preparing-a-surmary
raportofihe-negotintion-rosulisrardirssted-by-the- Qwner

e

§3:5:3:3 I the Propesal-Decuments-peanitsubstitutionsupon-the-Owners-written-sul horzation - the-Architect shall;
m@m&&mmamq%mmmmnﬁmmmmmmmw

substitutions-to-all-prospective-contractors:
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§4.11.1 I'rogramming Not Provided
§4.11.2 Multiple preliminary designs Not Pravided
§4.113 Mcasured drawings Not Provided
§4.1.1.4 Existing facilities surveys Owner
§4.1.1.5 Site evaluation and planning Not Provided
§4.1.1.8 Building Information Model management Architect
responsibilities

§4.1.1.7 Development of Building Information Models for Not Provided
post construction usc

§4.1.1.8 Civil engincering Architect
§4.11.8 Landscape design Architect
§4.1.1.1C  Architectural interior design Not Provided
§41.1.11 Value analysis Not Provided
§4.1.1.12 Detailed cost estimating beyond that  required Not Provided
in Section 6.3

§4.1.1.13 On-sitc project representation Not Provided
§4.11.14 Conformed documents for construction Architect
§4.1115 As-designed record drawings Architect
§4.1.1.16 As-constructed record drawings Not Provided
§4.1.147 Post-occupancy evaluation Not Provided
§4.1.1.18 Facility support services Not Provided
§4.1.1.19 Tenant-related services Not Provided
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§4.1.1.20 Architect’s coordination of the Owner’s Not Provided
consultants
§4.1.1.21 Tclecommunications/data design Architect
§4.1.1.22 Security evaluation and planning Architect
§4.1.1.23 Commissioning Not Provided
§4.1.1.24 Sustainable Project Services pursuant to Section Not Provided
4.1.3
§4.1.1.25 Fast-track design services Not Provided
§4.1.1.26 Multiple bid packages Not Provided
§4.1.1.27 Historic preservation Not Provided
§4.1.1.28 Detention Furniture, furnishings, and cquipment Architect
desi
§4.1.1.29 Othf?scrvices provided by specialty Consultants Architect
§4.1.1.30 Othcr Supplemental Services Nol Provided
§4.1.1.30 Evaluation and design of repairs due to Not Provided
| construction crrors

Security Systems Design, Detention Systems Design including furnishings, fixtures and equipment, Kitchen / Laund
ry Design as defincd in the Laramic County Detention Phase II Expansion Schematic Desipn drawings and narralive

Ldated April 16, 2017,

Special Inspections & Material Tesling during construction. Existing site and building boundary and topographic sur
VY.

PAGE 14

.1 Two (2 ) reviews of each Shop Drawing, Product Data ilem, sample and similar submittals of the
Contractor

ik

i

Twenty-six ( 26 } visits to the site by the Architect during construction

3 Two (2 ) inspections for any portion of the Work 10 determine whether such portion of the Work is
substantially complete in accordance with the requirements of the Contract Documents

4 Twe (2) inspections for any portion of the Work to determine final completion.

§4.2.5 If the services covered by this Agreement have not been completed within Twenty-four ( 24 ) months of the
date of this Agreement, through no fault of the Architect, extension of the Architect’s services beyond that time shall
be compensated as Additional Services,

§5-HEthe Owner-identified-a-Sustainable-Objective-in-Astiele-1;-the-Ownershal-fulfillits respensibilities-as
required-in-ATA-Dosument-E204L-201 7 Susiainable-Projests Exhibitattachedto-this-Agreement:
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§ 6.2 The Owner’s budget for the Cost of the Work is provided in Initialdnformation;-the Schematic Design
documents, and shail be adjusted throughout the Project as required under Sections 5.2, 6.4 and 6.5. Evaluations of
the Owner’s budget for the Cost of the Work, and the preliminary estimate of the Cost of the Work and updated
estimates of the Cost of the Work, prepared by the Arehiteet;-Architect in Schematic Design, represent the
Architect’s judgment as a design professional, It is recognized, however, that neither the Architect nor the Owner
has control over the cost of labor, materials, or equipment; the Contractor’s methods of determining bid prices; or
competitive bidding, market, or negotiating conditions. Accordingly, the Architect cannot and docs not warrant or
represent that bids-or-negetisted-prices-Guaranteed Maximum Price will not vary from the Owner’s budget for the
Cost of the Work, or from any cstimate of the Cost of the Work, or cvatuation, prepared or agreed to during
Schematic Design by the Architect.

§ 6.3 In preparing estimatcs of the Cost of Wers-Work during the Schematic Design, the Architect shall be
permitted to include contingencics for design, bidding, and price escalation; to determine what materials, cquipment,
component systems, and types of construction are to be included in the Contract Documents; 1o recommend
reasonable adjustments in the program and scope of the Project; and to includc design alternates as may be
necessary to adjust the estimated Cost of the Work to meet the Owner's budget. The Architect’s estimate of the Cost
of the Work shall be based on current area, volume or similar conccptual estimating techniques. If the Owner
requires a detailed estimate of the Cost of the Wetk-Work following Schematic Desipn, the Architect shall provide
such an estimate, if identificd as the Architect’s responsibility in Section 4.1.1, as a Supplemental Service.

PAGE 16

§ 6.4 If, through no fault of the Architect, the GMP Procurement Phase has not commenced within 90 days after the
Architect submits the Construction Documents to the Owner, the Owner’s budget for the Cost of the Work shall be
adjusted to reflect changes in the gencral level of prices in the applicable construction market.

a

§ 6.6 If the Owner's budget for the Cost of the Work at-the-eonclusion-of-the-Construetion-Decuments-Phase
lees-isan he-lowest-bena-fide-bid-ernegotiated-propesal-during the GMP process is exceeded, the

Owner shall

-2 authorize rebidding-orrenepotinting-of the-Project-GMP repricing of the Project by the CMAR withina

reasonable time;

§ 6.7 I the Owner chooses to proceed under Section 6.6.4, the Architect shall modify the Construction Documents as
nceessary to comply with the Owner's budget for the Cost of the Work at the conclusion of the Construction
Documents Phase Services, or the budget as adjusted under Section 6.6.1. If the Owner requires the Architect to
modify the Construction Documents because the lowestbona-fide-bid-ornegotiated-proposal- GMP. cxcceds the
Owner’s budget for the Cost of the Work duc to market conditions the Architect could not reasonably anticipate, the
Owner shall compensate the Architeet for the modifications as an Additional Service pursuant to Section 11.3;
otherwise the Architect’s services for modifying the Construction Documents shall be without additional
compensation. In any event, the Architect’s modification of the Construction Documents shall be the limit of the
Architect’s responsibility under this Article 6.

PAGE 17

[X] Litigation in a court of competent jurisdiction
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Ithe Qumerand-drchitest-de-notsclesta me&:ed-eﬁbmdmg-d:spute—reseh&kea—eﬂe—neﬁubseqmﬂy-&gme—m
writing-to-a-binding-dispute-reselution-method-eth
compelent-jurisdiction:

Mediation.
§-83-Arbitratlon
§«834-Lf—ﬂw—paﬁms—h B Y

: 3 BR-AFiSHRE-out-o related-te-this-Agreemnen bjeeHo-but-nel-reselved-by—
mMia%MﬂWMMMWNmWMMmMERG by
mmemmmmamiuH&GmMeﬂnéusuy-Aflamtmn-Rules-meffeel-on the
date bitratia made-i alivered-to-the-otherpariy-to-this

of-a-request-for
iat i i : imstiut itable-proceedings-based
M&elam—daspﬂ%mﬂemrques&me&ld-b&bme&by—&%ppke&b[e—sla{u!e-oillmntmns——i?or—stamte

= g ndoman n n-h a-13 2 an 'Mdmlms'emg{he
&mmmmu—msmmmammmﬂegammumue?MMMeelmmd|5put&emﬁaer

matter-in-question:

§-8.3.2-The-feregeing-agreement-to-arbitrate-and-other-agreements-to-arbitrate with-an-odditional-persen-or-entity
duly-consented-to-by-purties-to-this-Agreement-shall-be-specifically-enforceable-in-accerdance-with-applicable-law
. havinesurisdiction c

§-8:3:3-The-uward-rendered-by-the-arbitrator(s)-shall-be-finaland-judgment-may-be-entered-upen-it-in-aceordance
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permiis-censelidation;(2)-the-arbitrations-to-be-conselidated-substantially-involve common-questions-of-luw-orfaet:
end-(3)-the-arbitrations-employ-materially-similar procedural-rules-and-metheds forselecting-arbitrater(s):

§-8-34-2-Kither-partyat-its-sele-diseretion-may-inelude-by-joinder persons-or-entities-substantially-invelved-in-a
common-question-eflaw-orfact-whese-presence-is-required-if complete-reliefis to-be-aocorded-in-arbitmtion;
MMW@HM&WMMWM&Ma&G&mmH&MMMW
udditional-persor-er-entity-shall-not-censtitule-consent-to-arbitration-of any-elaini-dispute-or othermatier-in-question
notdeseribed-in-the-writter-eonsent:

§-8:3:4.3- The Owner-and-Architeot-grant-lo-any-person-or-entity-made-a-party-to-an-arbitration-conducted-underthis
Section-fdwhetherby-jeinder-orco

== it nselidation-thesamerights ofjoinderand-conselidation-as-the Ownerand
Arehitect-underthis-Apreement:

E2eY

5,000
Not Applicable
PAGE 20

Husert-amonny

$990,342.00

3
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Nepotiated amount prior to beginning work or hourly based on SEH hourly billable rates (See Exhibit A)

e

Negotiated amount prior lo beginning work or hourly based on SEH hourly billable rates (Sec Exhibit A)

e

§ 11.4 Compensation for Supplemental and Additional Scrvices of the Architeet’s consultants when not included in
Section 11.2 or 11.3, shall be the amount invoiced to the Architect plus Ten percent ( 10%), or as follows:

Schematic Design Phase Zero  pereent ( 0 %)

Design Development Phase Thirty  percent { 30 %)

Construction Documents Forty  percent ( 40 %)

Phase

Procurement Phase Five percent ( 5 %}

Construction Phase Twenty-five  percent 25 )
PAGE 21

Exhibit A - 2017 SEH Hourly Billing Rates will adjust annually on January 1st.

Employee-or-Gategory Rate{$0.00)

§ 11.8.2 For Reimbursable Expenses the compensation shall be the expenses incurred by the Architect and the
Architect's consultants plus Ten percent { 10 %) of the expenses incurred,

ben

§ 11.10.1.1 An initial payment of Zero Dollars ($ 0 ) shall be made upon execution of this Agreement and is the
minimum payment under this Agreement. It shall be credited to the Owner’s account in the final invoice,

§ 11.10.1.2 If u Sustainability Certification is part of the Sustainable Objective, an initial payment to the Architect of
Zerg Dollars ($ 0 ) shall be made upon exccution of this Agreement for registration fees and other fees payable 10
the Certifying Authority and necessary to achieve the Sustainability Certification. The Architect’s payments to the
Certifying Authority shall be credited to the Owner's account at the time the expense is incurred.
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§11.10.21 Unless otherwise agreed, payments for services shall be made monthly in proportion to scrvices
performed. Payments are due and payable upon presentation of the Architect’s invoice. Amounts unpaid Forty-five (
43 ) days after the invoice date shall bear interest at the rate entered below, or in the absence thereof at the legal rate
prevailing from time to time at the principal place of business of the Architect.

e

12 % per annum

Not Applicable

Mwmnmwmwmmmww@mmm%kﬁm

[X] Other Exhibits incorporated into this Agreement:

Exhibit A - 2017 SEH Hourly Billing Rates
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ADDITIONAL PROVISIONS
1. Independent Contractor: The services to be performed by CONTRACTOR are those ol an indepe

ndent contractor and not as an emplovee of COUNTY. CONTRACTOR is not eligible for Laramie C
ounty Employce benefits and will be treated as an independent contractor for federal tax filing purpos
es. CONTRACTOR assumes responsibility for jts personnel who provide services pursuant to this co
ntract and will make all deductions required of employers by state, federal and local Jaws and shall m

aintain liability insurance for each of them. CONTRACTOR is free to perform the same or similar se
tvices for others.

2. Muodification: This Agreement and Addendum shall be modified only by 8 wrilten agreement, dul
¥ exccuted by all parties hereto,

3. Invalidity: Ifany provision of this Agreement and Addendum is held invalid or uncnforceable
any court of competent jurisdiction, or il the CO Y is advised of any such actual or potential jnv

alidily or unenforceability, such holding or advice shall not invalidate or render uncnforgeable any ot

her provision hereof, It is the express intent of the parties the provisions of this Agreement and Adde
ndum are fully severable.

4. Applicable Law and Venue: The parlies mutually understand and agree this Agreement and Adde

ndum shall be governed by and interpreted pursuant 1o the laws of the State of Wyomin . If any dis
ule ariscs between the parties from or coneerning this Apreement and Addendum or the subject matte
r hereof, any suit or proceeding at [aw or in cquity shall be brought in the District Court of the State o

f Wyoming, First Judicial District, silting at Cheyenne, Wyoming or the Federal District Court, Distri

ct Of Wyoming, This provision is not intended nor shall it be construed lo waive COUNTY’s povern
mental immunity as provided in this Agreement and Addendum.

5. Discrimination: All parties agree they will not discrimipate against any_person who performs work
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under the terms and conditions of this Asyeement and Addendum because of race, color, gender, cree
d, handicapping condition, or national prigin.

6. ADA Compliance: All parties agree they will not discriminate against a qualified individual with d
isability, pursuant to a law as set forth in the Americans With Disabilities Act, P.L. 10]-
336,42 1).8.C. § 12101, et seq.. and/or any properly promulpated rules and regulations relating theret
o.

7. Governmental/Sovereign Immunity: COUNTY does not waive its Governmental/Sovereign Imm
unity, as provided by any applicable law including W.S. § ]-39-

11 et seq., by entering into this Agreement and Addendum. Further, COUNTY fully retains all imm
unities and defenses provided by law with regard to any action, whether in tort, contract or any other t
heary of law, based on this Agreement and Addendum.

8. Limitation on Payment: COUNTY's payment obligation is conditioncd upon the availability of
Funds which are appropriated or allocated for the payment of this obligation. If funds arc not allocale

d and available for the continuance of the services provided by CONTRACTOR the Agzecment may
be terminated by COUNTY at the end of the period for which funds are availuble. COUNTY shall n
otify CONTRACTOR at the earliest possible time of the services which will or may be affected by a
shoriage of funds, At the earliest possible time means at least thirty (30) days before the shorlape wil
| affect payment of claims, if COUNTY knows of the shortage at least thirty (30) days in advance. No
penalty shall acerue to COQUNTY in the event this provision is exercised, and COUNTY shall nol be
obligated or liable for any future payments due or for any damages as & result of termination under thi
s provision. This provision shall not be interpreted or construed to permit COUNTY to terminate this

Agreement in order to acquire similar services from another party.

9. Notices: All notices required and permitted under this Agreement shall be deemed to have been gi
ven, if and when deposited in the U.S. Mail, properly stamped and addressced to the party lor whom in
tended at such parties’ address listed herein, or when personally delivered personally 1o such parly. A
parly may change its address for notice hereunder by giving writien natice to the other party.

10. Compliance with Law: The parties apree that they shall comply with all applicable laws, regul
ations and ordinances, whether Federal, State_or Local.

OWNER (Signature)
Troy Thompson, DVM, Chairman, Laramie Count

CORPORATE OFFICER (Signature)
ohn Simmer, Vice President

y Commissioners

Additions end Deletions Report for AIA Document B101™ — 2017, Copyright © 1574, 1878, 1967, 1997, 2007 and 2017 by Tha American Instituta of

Architects. All rights reserved. WARNING: This AIA* Document is protected by U S. Copyright Law and Inlemnational Treatles. Unauthorized

reproduction or distribution of this AIA® Document, or any portion of it, may result In severe civii and criiminal penalties, and will be prosecutad 1o the
maximum extent possible under the law. This documeni was preduced by AIA software at 15.53.00 on 07/14/2017 under Order No. 6316867288 which

expires on 04/11/2018, and is not for resale.

User Notea:

{IBOADAZE)
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Certification of Document's Authenticity
AIA® Document D401™ — 2003

I, John Simmer, hereby certify, to the best of my knowledge, information and belief; that I created the attached final
document simultancously with its associated Additions and Deletions Report and this certification at 15:59:00 on
07/14/2017 under Order No. 6316867288 from AlA Contract Documents software and that in preparing the
attached final document T made no changes to the original text of AIA® Document B101™ - 2017, Standard Form of
Agreement Between Owner and Architect, as published by the AlA in its software, other than those additions and
deletions shown in the associated Additions and Deletions Report.

utt

(Signed) |
Vies 4&2 StE ) 7
(Title)
2wtz
{Dated)

AlA Document D401™ - 2003. Copyright & 1992 and 2003 by The American Institute of Architects. All rights reserved. WARNING: This AIA® Document is
protected by U.S. Copyright Law and Internationat Treaties. Unauthorlzed reproduction or distribution of thls AlA® Document, or mny portlon of it, 1
may result in savers civil and criminal penaltics, and will bo prosecuted to the maximum extent possible under the taw. This document was produced by

AlA software al 15.59:00 on 07/14/2017 under Order No. 6316867288 which expires on 04/11/2018, and Is not for resale.

Usar Notes: {3B9ADA2E)






Exhibit A - 2017 SEH Hourly Billing Rates
SEH Hourly Billable Rates — 2017

Classification — Office Staff Blllable Rate!"!
Princlpal $155.00 - $240.00
Project Manager $120.00 - $225.00
Senior Projecl Specialist $120.00 - $200.00
Senior Project Engineer $130.00 - $200.00
Project Engineer $100.00 - $160.00
Staff Engineer $80.00 - $120.00
Senior Project Archilect $130.00 - $195.00
Project Architect $95.00 - $150.00
Slaif Archilect $80.00 - $110.00
Senior Project Scientist $125.00 - $165.00
Project Scientist $80.00 - $115.00
Slaff Sclentist $70.00 - $80.00
Senior Project Planner $150.00 - $195.00
Project Planner $85.00 - $135.00
Staff Planner $70.00 - $90.00
Project GIS Analyst $80.00 - $150.00
Lead Technician $90.00 - $160.00
Senlor Technician $80.00 - $130.00
Techniclan $60.00 - $105.00
Word Processor $55.00 - $90.00
General Clerical $55.00 - $90.00
Graphic Designers $80.00 - $120.00
Classification — Fiekl Staff Billable Rate
Licensed Land Surveyor $105.00 - $150.00
Lead Project Representative $95.00 - $145.00
Sr. Project Representative $75.00 - $125.00
Project Representative $70.00 - $120.00
Survey Crew Chief $85.00 - $120.00
Survey Instrument Operator $60.00 - $90.00

(1)  The actual rate charged Is dependent upon the hourly rate of the
employee assigned to the project.

The rates shown are subject lo change.

Effective: January 1, 2017
Expires: December 31, 2017
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